KOLAR DIVISION.

Notification dated 17th June 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 15th July 1935, for constructing a causeway across North Pinakini river near Viduraswatha, Goribidnur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of April 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. to 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 250 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a causeway across North Pinakini river near Viduraswatha, Goribidnur Taluk" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Tenders stating that the dues in the department may be adjusted towards earnest money will be rejected.

14. Progress to the extent of Rs. 600 has to be shown every month.

Abstract estimate for constructing a causeway across North Pinakini river near Viduraswatha for the year 1933-34.

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
1	Earthwork excavation for foundation in the river bed retaining wall	C.yds.	..	833	
2	Stone jelly concrete in surki mortar	C.ft.	..	2,250	
3	Burnt stone in surki mortar	„	..	5,625	
4	Burnt stone slabs, 6" thick, roughly dressed and fixed	S.ft.	..	2,723	
5	Burnt stone, apron	C.yds.	..	392	
6	Providing iron clamps between slabs over retaining walls, etc.	No.	..	130	
7	Bailing water, etc.	L. S.	..	..	
8	Unforeseen charges	do	..	..	
	Total ..	..	..	..	

P. SUBBA RAO,
Executive Engineer.